
UNIT EST'D SUB TOTAL

DESCRIPTION QTY UNIT COST COST TOTAL COST

0 0 0.00 0.00

A1010 STANDARD FOUNDATIONS

0 Strip footings for new fire wall - assume 3'-0" x 1'-0"

0 Excavation; assumed by hand 41 cy 90.00 3,690 -3,690 $0.00

0 Store on site for reuse 41 cy 12.00 492 -492 $0.00

0 Backfill with existing fill 16 cy 28.00 448 -448 $0.00

0 Backfill with imported structural fill material 16 cy 72.00 1,152 -1,152 $0.00

0 Remove excess material 25 cy 35.00 875 -875 $0.00

0 Formwork 64 sf 16.00 1,024 -1,024 $0.00

0 Re-bar 360 lbs 2.00 720 -720 $0.00

0 Concrete material 4 cy 140.00 560 -560 $0.00

0 Placing concrete 4 cy 200.00 800 -800 $0.00

Foundation wall at fire wall location

0 Formwork 256 lbs 22.00 5,632 -5,632 0.00

0 Re-bar 640 cy 2.00 1,280 -1,280 0.00

0 Concrete material 6 cy 140.00 840 -840 0.00

0 Placing concrete 6 sf 250.00 1,500 -1,500 0.00

0 Damproofing and insulation to wall and footing 192 7.00 1,344 -1,344 0.00

0 SUBTOTAL 20,357 $0

LOWEST FLOOR CONSTRUCTION

Patch SOG at bathroom and new footing location 0

Gravel fill, 12" 22 cy 45.00 990 -990 0.00

Rigid insulation; 4" thick 593 sf 4.00 2,372 -2,372 0.00

Vapor barrier 593 sf 1.10 652 -652 0.00

Compact existing sub-grade 593 sf 0.50 297 -297 0.00

Mesh reinforcing 15% lap 682 sf 1.80 1,228 -1,228 0.00

Concrete - 4" thick 7 cy 135.00 945 -945 0.00

Placing concrete 7 cy 120.00 840 -840 0.00

Finishing and curing concrete 593 sf 4.00 2,372 -2,372 0.00

SUBTOTAL 9,696 $0

B20 EXTERIOR CLOSURE

B2010 EXTERIOR WALLS

New prefinished aluminum trim above new storefront windows 80.00 sf 80.00 6,400.00 (6,400.00) 0.00

Patch masonry and install new lintel at relocated door 1.00 ea 2,500.00 2,500.00 (2,500.00) 0.00

Miscellaneous cleaning of existing brick closure, allowance 3,392.00 sf 6.00 20,352.00 (20,352.00) 0.00

SUBTOTAL 29,252.00 $0

B2020 WINDOWS/CURTAINWALL 1,237.00 sf

Aluminum storefront windows 500.00 sf 130.00 65,000.00 (65,000.00) 0.00

Aluminum windows 62.00 sf 130.00 8,060.00 (8,060.00) 0.00

New kalwall windows at gym 675.00 sf 110.00 74,250.00 (74,250.00) 0.00

New backer rod & double sealant 460.00 lf 11.00 5,060.00 (5,060.00) 0.00

Wood blocking at new openings 460.00 lf 8.00 3,680.00 (3,680.00) 0.00

SUBTOTAL 156,050.00 $0

B2030 EXTERIOR DOORS

Glazed entrance door and hardware; single door 1.00 ea 5,500.00 5,500.00 (5,500.00) 0.00

HM doors, frames and hardware- single 4.00 ea 3,050.00 12,200.00 (12,200.00) 0.00

VALUE 

ENGINEERING
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ENGINEERING

HM doors, frames and hardware- double 1.00 pr 4,800.00 4,800.00 (4,800.00) 0.00

Backer rod & double sealant 88.00 lf 11.00 968.00 (968.00) 0.00

Wood blocking at openings 88.00 lf 6.00 528.00 (528.00) 0.00

SUBTOTAL 23,996.00 $0

B30 ROOFING

B3010 ROOF COVERINGS

Sloped roofing

Demolish existing roofing including flashings and trim 10,111.00 sf 2.00 assumed w/ abatement

New TPO roofing on 4" tapered insulation, underlayment 4,735.00 sf 30.00 142,050.00 (142,050.00) 0

New asphalt shingle roofing on 5" vented nail base, synthetic 

underlayment 

5,376.00 sf 28.00 150,528.00 (150,528.00) 0

New metal soffits at sloped roof 180.00 lf 60.00 10,800.00 (10,800.00) 0

New prefinished metal edge trim 530.00 lf 40.00 21,200.00 (21,200.00) 0

New rail snow guard 80.00 lf 75.00 6,000.00 (6,000.00) 0

Rough blocking 530.00 lf 10.00 5,300.00 (5,300.00) 0

Walk pads; allowance 1.00 ls 2,000.00 2,000.00 (2,000.00) 0

Misc. flashings 14,846.00 sf 1.00 14,846.00 (14,846.00) 0

SUBTOTAL 352,724.00 $0

B3020 ROOF OPENINGS

Replacement roof hatch and ladder; allowance 1.00 ls 4,000.00 4,000.00 (4,000.00) 0 $0

SUBTOTAL

TOTAL - ROOFING

INTERIOR CONSTRUCTION

C10 PARTITIONS 

042000 MASONRY 384.00 sf 35.00

New CMU firewall between renovated space and existing school 384.00 sf 0.00 13,440.00 (13,440.00) 0.00

MISCELLANEOUS METALS

Seismic clips to new CMU 8.00 ea 150.00 1,200.00 -1200 0.00

Miscellaneous metals to CMU 384.00 sf 2.00 768.00 (768.00) 0.00

ROUGH CARPENTRY

Rough blocking at partitions 289.00 lf 6.00 1,734.00 0.00 1,734.00

GLASS AND GLAZING

Glazing at office 24.00 sf 115.00 2,760.00 (2,760.00) 0.00

092900 GYPSUM BOARD ASSEMBLIES 4,968.00 sf

Typical partition - 4" Wd stud, 5/8" GWB b/s 3,132.00 sf 15.50 48,546.00 (48,546.00) 0.00

WA-C; 4" wd stud, 5/8" GWB furring wall, 7" spray foam 1,632.00 sf 17.00 27,744.00 0 27,744.00

Plumbing chase 204.00 sf 17.50 3,570.00 (3,570.00) 0.00

SUBTOTAL 79,860.00 $29,478

C1020 INTERIOR DOORS

Single leaf door, frame and hardware, HM 12.00 ea 2,850.00 34,200.00 (34,200.00) 0.00

Double leaf door, frame and hardware, HM 4.00 pr 4,800.00 19,200.00 (19,200.00) 0.00

Premium for 12" sidelight frame 1.00 ea 630.00 630.00 (630.00) 0.00

Backer rod & double sealant 284.00 lf 4.00 1,136.00 (1,136.00) 0.00

Wood blocking at openings 284.00 lf 12.00 3,408.00 (3,408.00) 0.00

SUBTOTAL 58,574.00 $0

C1030 SPECIALTIES / MILLWORK

0.00

055000 MISCELLANEOUS METALS

Miscellaneous metals throughout  building 9,800.00 gsf 1.00 9,800.00 -4500 5,300.00
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ENGINEERING

061000 ROUGH CARPENTRY

Miscellaneous interior rough blocking throughout building 9,800.00 gsf 1.50 14,700.00 -7000 7,700.00

064100 INTERIOR ARCHITECTURAL WOODWORK

Solid surface bathroom vanities 26.00 lf 350.00 9,100.00 (9,100.00) 0.00

070001 WATERPROOFING, DAMPPROOFING AND CAULKING

Miscellaneous sealants throughout building 9,800.00 gsf 1.50 14,700.00 -7000 7,700.00

101400 SIGNAGE

Room Signs/code signage 9,800.00 gsf 0.25 2,450.00 (2,450.00) 0.00

102110 TOILET COMPARTMENTS

Toilet compartments

ADA 2.00 ea 1,800.00 3,600.00 (3,600.00) 0.00

Standard 6.00 ea 1,600.00 9,600.00 (9,600.00) 0.00

102800 TOILET ACCESSORIES

Gang bathroom accessories 2.00 rms 3,000.00 6,000.00 (6,000.00) 0.00

0.00
104400 SAFETY SPECIALTIES

Fire extinguisher cabinets 3.00 ea 350.00 1,050.00 (1,050.00) 0.00

SUBTOTAL $20,700

TOTAL - INTERIOR CONSTRUCTION

C30 INTERIOR FINISHES

C3010 WALL FINISHES

090002 TILE

Ceramic tile at bathroom wet walls 241.00 sf 28.00 6,748.00 (6,748.00) 0.00

098413 SOUND ABSORBING PANELS

Acoustical wall panels at gym; allowance 1.00 ls 20,000.00 20,000.00 0 20,000.00

090007 PAINTING

Paint to GWB 9,936.00 sf 0.90 8,942.00 0 8,942.00

Allowance to paint ETR walls 9,800.00 gsf 1.50 14,700.00 0 14,700.00

SUBTOTAL

C3020 FLOOR FINISHES

090002 TILE

Tile floors at bathrooms 510.00 sf 32.00 16,320.00 (16,320.00) 0.00

Marble threshold 2.00 ea 200.00 400.00 (400.00) 0.00

Tile base 130.00 lf 18.00 2,340.00 (2,340.00) 0.00

090005 RESILIENT FLOORS

Vinyl tile 2,050.00 sf 7.50 15,375.00 0 15,375.00

Rubber Base 570.00 lf 3.00 1,710.00 0 1,710.00

090007 PAINTING

Painted concrete at storage and mech room 1,950.00 sf 1.50 2,925.00 (2,925.00) 0.00

090506 FLOOR PREPARATION

Allow to prep for new floors 2,560.00 sf 4.00 10,240.00 0 10,240.00

096430 WOOD FLOORING

New steel angle and replacement maple flooring at gym 187.00 lf 40.00 7,480.00 0 7,480.00

Sand and refinish existing maple floor at stage 680.00 sf 12.00 8,160.00 (8,160.00) 0.00

Sand, paint new court lines and refinish existing maple floor 3,569.00 sf 14.00 49,966.00 (49,966.00) 0.00

SUBTOTAL 165,306.00 $78,447

C3030 CEILING FINISHES
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INSULATION

8" spray foam insulation above GWB ceiling 1,980.00 sf 7.50 14,850.00 0 14,850.00

ACOUSTICAL TILE

2x2 ACT 2,180.00 sf 8.00 17,440.00 0 17,440.00

GYPSUM BOARD ASSEMBLIES

GWB ceiling on Chicago grid 1,980.00 sf 14.00 27,720.00 0.00 27,720.00

PAINTING

Paint GWB ceilings 1,980.00 sf 1.25 2,475.00 0 2,475.00

Paint exposed at gym; allow 4,330.00 sf 1.50 6,495.00 0 6,495.00

SUBTOTAL $147,427

TOTAL - INTERIOR FINISHES

D20 PLUMBING

D20 PLUMBING, GENERALLY

Equipment

Water meter assembly 1.00 ea 3,800.00 3,800.00 0 3,800.00

Backflow preventer 1.00 ea 4,500.00 4,500.00 0 4,500.00

Heat pump domestic water heater 1.00 ea 7,500.00 7,500.00 0 7,500.00

Mixing valve 1.00 ea 4,200.00 4,200.00 0 4,200.00

Recirculating pump 1.00 ea 1,600.00 1,600.00 0 1,600.00

Floor drain 3.00 ea 1,050.00 3,150.00 (3,150.00) 0.00

Trap primer 3.00 ea 850.00 2,550.00 (2,550.00) 0.00

Roof drain 3.00 ea 1,200.00 3,600.00 (3,600.00) 0.00

Plumbing Fixtures & Specialties

Water closet 8.00 ea 1,800.00 14,400.00 0 14,400.00

Lavatory  6.00 ea 1,250.00 7,500.00 0 7,500.00

Janitor sink 1.00 ea 1,250.00 1,250.00 (1,250.00) 0.00

Bi-level water cooler 1.00 ea 4,200.00 4,200.00 0 4,200.00

Hose bibb 2.00 ea 400.00 800.00 (800.00) 0.00

Domestic Water  

Domestic water pipe with fittings & hangers and insulation 9,800.00 gsf 3.50 34,300.00 -15000 19,300.00

Sanitary Waste And Vent Pipe  

 Sanitary waste pipe with fittings & hangers 9,800.00 gsf 3.00 29,400.00 -20000 9,400.00

Storm Pipe

Storm pipe 9,800.00 gsf 3.00 29,400.00 (29,400.00) 0.00

Miscellaneous

Demolition 1.00 ls 5,000.00 5,000.00 -2500 2,500.00

Coordination & BIM 1.00 ls 2,500.00 2,500.00 0 2,500.00

Coring, sleeves & fire stopping 1.00 ls 2,000.00 2,000.00 0 2,000.00

Commissioning support 1.00 ls 1,000.00 1,000.00 0 1,000.00

Testing and sterilization 1.00 ls 1,000.00 1,000.00 0 1,000.00

Fees & permits 1.00 ls 2,000.00 2,000.00 0 2,000.00

SUBTOTAL $87,400

TOTAL - PLUMBING

D30 HVAC

D30 HVAC, OPTION 1 VRF HEAT PUMP

Equipment

VRF heating cooling system  19.00 tons 2,500.00 47,500.00 (47,500.00) 0.00

Branch controller 9,800.00 gsf 1.50 14,700.00 (14,700.00) 0.00

Unit heater 9,800.00 gsf 1.00 9,800.00 29400 39,200.00

VRF indoor unit 9,800.00 gsf 5.00 49,000.00 (49,000.00) 0.00
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Air distribution 0.00

Energy recovery ventilator 9,800.00 gsf 17.00 166,600.00 (100,000.00) 66,600.00

Refrigerant Pipe 0.00

Refrigerant pipe with fittings & hangers and insulation 9,800.00 gsf 10.00 98,000.00 -90000 8,000.00

Condensate Drain Piping 0.00

Condensate piping 9,800.00 gsf 2.50 24,500.00 -12000 12,500.00

Sheet metal & Accessories 0.00

Galvanized ductwork 9,800.00 gsf 10.00 98,000.00 -50000 48,000.00

Duct insulation 9,800.00 gsf 3.00 29,400.00 -19000 10,400.00

Registers, grilles & diffusers 9,800.00 gsf 1.00 9,800.00 -4800 5,000.00

Miscellaneous duct accessories 9,800.00 gsf 1.00 9,800.00 -4800 5,000.00

Controls (DDC) 0.00

BMS system 9,800.00 gsf 6.50 63,700.00 -50000 13,700.00

Balancing 0.00

System testing & balancing 9,800.00 gsf 1.50 14,700.00 -7000 7,700.00

Miscellaneous 0.00

Demolition 1.00 ls 10,000.00 10,000.00 0 10,000.00

Coordination & BIM 1.00 ls 10,000.00 10,000.00 0 10,000.00

Commissioning support 1.00 ls 1,000.00 1,000.00 0 1,000.00

Coring, sleeves & fire stopping 1.00 ls 2,500.00 2,500.00 0 2,500.00

Equipment startup 1.00 ls 1,000.00 1,000.00 0 1,000.00

Vibration & seismic restraints 1.00 ls 1,500.00 1,500.00 0 1,500.00

Rigging & equipment rental 1.00 ls 3,000.00 3,000.00 0 3,000.00

Fees & permits 1.00 ls 6,000.00 6,000.00 0 6,000.00

SUBTOTAL $251,100

TOTAL - HVAC

D40 FIRE PROTECTION

D40 FIRE PROTECTION, GENERALLY

Equipment

Double check valve assembly 1.00 ea 6,500.00 6,500.00 0 6,500.00

Main wet alarm check valve 1.00 ea 5,500.00 5,500.00 0 5,500.00

Fire department connection 1.00 ea 2,300.00 2,300.00 0 2,300.00

Electric bell 1.00 ea 350.00 350.00 0 350.00

Master flow switch 1.00 ea 2,000.00 2,000.00 0 2,000.00

Zone control valve station 2.00 ea 2,500.00 5,000.00 0 5,000.00

Sprinkler heads 9,800.00 gsf 1.10 10,780.00 0 10,780.00

FP piping with fittings & hangers 9,800.00 gsf 5.00 49,000.00 0 49,000.00

Miscellaneous 0.00

Demolition 1.00 ls 5,000.00 5,000.00 0 5,000.00

Coordination & BIM 1.00 ls 2,500.00 2,500.00 0 2,500.00

Hydraulic calculations 1.00 ls 2,000.00 2,000.00 0 2,000.00

Coring, sleeves & fire stopping 1.00 ls 1,500.00 1,500.00 0 1,500.00

Commissioning support 1.00 ls 1,000.00 1,000.00 0 1,000.00

Fees & permits 1.00 ls 1,100.00 1,100.00 0 1,100.00

SUBTOTAL 94,530.00 $94,530

TOTAL - FIRE PROTECTION

D50 ELECTRICAL

D5010 SERVICE & DISTRIBUTION

Normal Power

400A 208/120V distribution panelboard 1.00 ls 20,000.00 20,000.00 0 20,000.00

Panelboards & feeders not yet detailed 9,800.00 gsf 4.00 39,200.00 0 39,200.00

Emergency generator NIC

Photovoltaic System

25kW PV system equipment & installation  & 4-12.5KW battery storage 1.00 ls 150,000.00 150,000.00 -150000 0.00
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Rough-in, allow 1.00 ls 7,500.00 7,500.00 0 7,500.00

Equipment Wiring

Equipment wiring 9,800.00 gsf 3.00 29,400.00 0 29,400.00

Power to Gymnasium equipment: scoreboard, motorized back stop, divider, bleacher, stage curtain etc. NIC

SUBTOTAL $96,100

D5020 LIGHTING & POWER

Lighting Fixtures

Gym High Bay LED fixture 12.00 ea 650.00 7,800.00 0 7,800.00

1x8' fluorescent strip light 11.00 ea 800.00 8,800.00 (8,800.00) 0.00

2x4 troffer 11.00 ea 400.00 4,400.00 (4,400.00) 0.00

2x2 troffer 20.00 ea 350.00 7,000.00 (7,000.00) 0.00

Emergency/egress lighting with battery units 9,800.00 gsf 1.00 9,800.00 0 9,800.00

Lighting not yet detailed 9,800.00 gsf 4.00 39,200.00 (39,200.00) 0.00

Exterior building mounted decorative LED fixtures Included above 0.00

Lighting controls

Lighting controls, daylight sensing and dimming 9,800.00 gsf 2.00 19,600.00 -15000 4,600.00

Branch devices

Branch devices 9,800.00 gsf 0.40 3,920.00 -2000 1,920.00

Lighting and branch circuitry 

Branch & lighting circuitry 9,800.00 gsf 6.00 58,800.00 -30000 28,800.00

SUBTOTAL 0.00

0.00

D5030 COMMUNICATION & SECURITY SYSTEMS 0.00

Telecommunications 0.00

Telecom devices: minimal 9,800.00 gsf 0.50 4,900.00 (4,900.00) 0.00

Telcom closet fit out Included above 0.00

Telecom devices Included above 0.00

Wireless access points Included above 0.00

CAT6 cabling Included above 0.00

Rough-in 9,800.00 gsf 0.50 4,900.00 -2000 2,900.00

Closet rough-in: backboard, sleeves, cable tray etc. Included above 0.00

Device boxes with conduit stub Included above 0.00

Specialty Communication: 0.00

Bi-Directional Amplification System, allow 9,800.00 gsf 1.00 9,800.00 (9,800.00) 0.00

Cellular Enhancement System NIC 0.00

Master Clock & PA System

Master clock and PA system NIC 0.00

Audio/Visual

AV equipment & installation labor NIC 0.00

Rough-in NIC 0.00

Security System

Access Control System NIC 0.00

Intrusion Detection System NIC 0.00

CCTV system NIC 0.00

Rough-in NIC 0.00

Fire Alarm

Complete addressable fire alarm system 9,800.00 gsf 3.50 34,300.00 0 34,300.00

Fire alarm control panel Included above

Remote annunciator Included above

Initiating devices Included above

Rough-in Included above

SUBTOTAL

D5040 OTHER ELECTRICAL SYSTEMS

Common Work Results for Electrical

Demolition & make safe 9,800.00 gsf 1.00 9,800.00 0 9,800.00

Lightning protection NIC

Common Work Results for Electrical 9,800.00 gsf 3.00 29,400.00 0 29,400.00
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ENGINEERING

Misc.: cutting & patching, testing, studies, coordination & management etc. Included above 0.00

Temp power and lights Included above 0.00

Fees & Permits Waived 0.00

SUBTOTAL

TOTAL - ELECTRICAL $129,320

E10 EQUIPMENT

E10 EQUIPMENT, GENERALLY

Gym equipment allowances 0.00

Basketball backstops 2.00 ea 10,000.00 20,000.00 (20,000.00) 0.00

Volleyball net and standards ; allowance 1.00 ls 5,000.00 5,000.00 (5,000.00) 0.00

Scoreboards; allowance 1.00 ls 15,000.00 15,000.00 (15,000.00) 0.00

Wall pads; allowance 1.00 ls 12,000.00 12,000.00 (12,000.00) 0.00

Bleachers at gym; allowance 1.00 ls 75,000.00 75,000.00 (75,000.00) 0.00

SUBTOTAL

TOTAL - EQUIPMENT $0

E20 FURNISHINGS

E2010 FIXED FURNISHINGS

012410 WINDOW TREATMENT

Window treatments, allow 562.00 sf 8.00 4,496.00 (4,496.00) 0.00

124810 ENTRANCE FLOOR MAT AND FRAMES

Entry mats & frames; allowance 50.00 sf 55.00 2,750.00 (2,750.00) 0.00 $0

SUBTOTAL

E2020 MOVABLE FURNISHINGS

All movable furnishings to be provided and installed by owner

SUBTOTAL

TOTAL - FURNISHINGS

F10 SPECIAL CONSTRUCTION

F10 SPECIAL CONSTRUCTION

No items in this section

SUBTOTAL

TOTAL - SPECIAL CONSTRUCTION

F20 SELECTIVE BUILDING DEMOLITION

F2010 BUILDING ELEMENTS DEMOLITION

025000 DEMOLTION

Demolish existing ceiling finishes 4,160.00 sf 1.50 6,240.00 0 6,240.00

Demolish existing floor finishes 2,560.00 sf 2.00 5,120.00 5,120.00

Cut & remove slab at new bathrooms, excavate for new waste lines 528.00 sf 25.00 13,200.00 (13,200.00) 0.00

Demo existing bathroom accessories 1.00 ea 500.00 500.00 (500.00) 0.00

Demo existing exterior doors and frames; double 1.00 ea 250.00 250.00 (250.00) 0.00

Demo existing exterior doors and frames; single 3.00 ea 200.00 600.00 (600.00) 0.00

Demo existing interior doors and frames; double 4.00 ea 200.00 800.00 (800.00) 0.00

Demo existing interior doors and frames; single 11.00 ea 150.00 1,650.00 (1,650.00) 0.00

Demo existing walls 459.00 lf 120.00 55,080.00 (55,080.00) 0.00

Demo leveling changing stairs 1.00 ea 500.00 500.00 (500.00) 0.00

Demo ramp 1.00 ea 1,000.00 1,000.00 (1,000.00) 0.00

Remove existing windows 562.00 sf 0.00 assumed w/ abatement 0.00
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Demo existing kalwall windows 674.00 sf 0.00 assumed w/ abatement 0.00

Demo existing gym equipment; allowance 1.00 ls 5,000.00 5,000.00 (5,000.00) 0.00

Remove existing steel angle and cut maple flooring to allow for new wall187.00 lf 15.00 2,805.00 0 2,805.00

Remove slab and excavate for new footing 65.00 sf 20.00 1,300.00 (1,300.00) 0.00

Misc. demolition allowance 9,800.00 gsf 2.00 19,600.00 -10000 9,600.00

MEP demolition; cut and cap with trades 9,800.00 gsf 2.50 24,500.00 0 24,500.00

Protection/shoring, temporary screens/barriers 9,800.00 gsf 1.00 9,800.00 0 9,800.00

SUBTOTAL

58,065.00

F2020 HAZARDOUS COMPONENTS ABATEMENT

See main summary for HazMat allowance 0.00

SUBTOTAL

992,567.00
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